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1.

. GENERAL PROVISIONS

Provide for detailed ‘Site Work Plan.” A detailed project schedule shall be included in
the work plan.

Within the Work Plan, provide for a detailed Site Health and Safety Plan (HASP). The

a) establish appropriate work, support, and exclusion areas as well as provide for
b} establish and implement appropriate personnel management and safety features

¢) utilize appropriate dust-control measures (i.e., encapsulation, containment,
water spray, eic.), as needed, to prevent off-site release of Asbestos Containing

d} provide for adequate decontamination of all workers, debris, equipment, and

Provide appropriate disposal of all LA cleanup-related debris, dust, and/or soils removed

Provide all Site cost documentation within 90 days after demobilization date, with the

.exception of ‘pending costs. Use RCMS Windows Version 2000 for site cost accounting

Provide a cleanup post-action summary repoﬁ detailing all actions, including copies of all

> following components shall be featured within the HASP:
managing necessary positive and negative air flow and filtration units;
and provide for personnel decontamination,
Materials (ACM), also known as Libby Amphibole structures (LA);
abatement-related items and material leaving the site.
3.
from the site.
4. Provide cleanup service until clearance confirmation sampl.es for any particular
isolation/exclusion area are reported as non-detect (‘ND’) for LA,
5. Provide'for the application of Service Contract and Davis-Bacon Act labor rates, as
appropriate.
6.
purposes.
7.
appropriate inventory and disposition sheets.
II ARTISTIC PRINTING COMPANY PROPERTY
8.

In consultation with the property owner, provide for the inventory and document of all
no-value items that the owner would like disposed of with no compensation. As
appropriate, inventory and appraise all items that seem to have a low value (in case it may
be cost-effective to compensate for rather than decontaminate). Inventory and photo-
and/or video-document all items of value on the premises (i.e. equipment, inventory, etc)



10.

11,

12.

13.

to document how well equipment is working, and the owner’s consent to dispose.

Provide temporary off-site storage space (i.e., secured warehouse) sufficient to house
production feed stock (i.e., paper rolls, binding material, production-associated material
and supplies) and finished product while the product awaits outgoing shipment.
Temporary off-site storage space(s) should be made available to Artistic Printing between
the time of initial ERRS mobilization until final clearance confirmation sampling is
completed, plus an additional, shoit period of time so as to allow for return of the stored
items to their original location inside the Artistic Printing building. Storage space will
also be sufficient to accommodate temporary storage of items cleaned and removed from
the building (see Item No. 11 below).

Provide temporary off-site office space sufficient to accommodate Artistic Printing’s
normal office staff and normal office operation for the same period of time as that
specified in Item No. 9 above.

In consultation with the property owner, and as appropriate to any particular item, wet-
and/or dry-wipe and HEPA-vacuum exterior surfaces of all items found inside the
building. As appropriate, open and expose, then clean inside voids of such items, units,
etc., which have been or were opened to the ambient building air after their arrival inside
the building. As appropriate and before implementation, consult with the OSC any
alternate ‘cleaning and/or encapsulation’ method(s) or technique(s) for any item found
inside the building, or of any building feature. After clearance confirmation sampling
demonstrates these items are ‘ND’ for LA, encapsulate the items. The items can then, as
appropriate, be sealed in place or moved into temporary off-site storage.

Provide for cleaning of interior building features, moving all ‘movable’ items, as
necessary, so as to enable reaching obstructed or obscured interior features. It may be
necessary, or appropriate, to encapsulate (i.e., paint) unfinished building material (an ‘un-
cleanable surface’).

Clear the building of any remaining abatement-related items, then restore business-related
items, which were previously removed from the building, to a location suitable to the
owner. ‘

FRANK EDWARDS BUILDING PROPERTY

14.

In consultation with the property owner, and as appropriate to any particular item, wet-
and/or dry-wipe and HEPA-vacuum exterior surfaces of all items found inside the
building. As appropriate, open and expose, then clean inside voids of such items, units,
etc., which have been or were opened to the ambient building air after their arrival inside
the building. As appropriate and before implementation, consult with the OSC any
alternate ‘cleaning and/or encapsulation’ method(s) or technique(s) for any item found
inside the building, or of any building feature. After clearance confirmation sampling
demonstrates these items are ‘ND” for LA, encapsulate the items. The items can then, as



15.

16.

appropriate, be sealed in place or moved into temporary off-site storage.

Provide for cleaning of interior building features, moving all ‘movable’ items, as
necessary, so as to enable reaching obstructed or obscured interior features. It may be
necessary, or appropriate, to encapsulate (i.e., paint) unfinished building material (an ‘un-
cleanable surface’).

Clear the exclusion area of any remaining abatement-related items, then restore any items
previously removed from the exclusion area to a location suitable to the owner.



